

We will meet on the 2nd floor of Ilsley as follows:

Wednesday, June 29th 9:30-11:30am - Vermont Integrated Architecture

Wednesday, June 29th 3:15-4:45pm - Gossens Bachman Architects

Thursday, June 30th 9:45-11:15am - Holzman Moss Bottino Architecture

Thursday, June 30th 2-3:30pm - Northern Architects, Inc.

The Building Committee meeting will then be held at 3:30.

- 1) What deficiencies do you perceived in IPL's current facilities and layout, and how would you propose addressing them architecturally?
- 2) What do you perceive as the greatest challenges for this project?
- 3) How busy is your firm? How many projects are you able to handle comfortably and what does your project load in the next two years?
- 4) How will you establish priorities and make decisions? What would you expect the building committee, library and community to provide during this process?
- 5) With changes in information delivery as well as mission, libraries need to be flexible. How have you addressed this issue in your previous work? How do you provide design services that allow for future change?
- 6) What sets your architectural firm apart from the rest?
- 7) You submitted as part of your RFP a cost estimate for the preliminary stages of the project as well as an estimate of your fees through completion of this project. Are you willing to accomplish only a portion of the preliminary stages of this project pending the library securing additional funding?
- 8) What surprises did you find in the RFQ/RFP that Ilsley issued?
- 9) How do you successfully balance cost, quality and speed in a project?
- 10) What questions do you have for us at this point?